
 

W56MES70269037

FY07 Maintenance Dredging at Green Bay, Wisconsin

This procurement is 100% Hubzone Set-Aside

NAICS Code is 237990 and the Small Business Size Standard is $18,500,00.00

X

VERNARD L MOORE 313 226-6433

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
17-May-2007

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________75 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the w ork required are due at the place specified in Item 8 by ___________  
local time ______________07 May 2007 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-07-C-0004

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-07-B-0003 21



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0GFJ5

FACILITY CODE
0GFJ5

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$1,429,400.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE T0B020027. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
ROEN SALVAGE COMPANY
180 E REDWOOD STREET
P O  BOX 26
STURGEON BAY WI 54235-0026

15. TELEPHONE NO. (Include area code)
(920)743-6533

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

X 29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-
to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and
on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is
contract.  The rights and obligations of  the parties to this contract shall be necessary .
gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract. REF: W911XK-07-B-0003

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY 17-May-2007

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001 FY07 Maintenance  1 Lump Sum $114,000.00 $114,000.00 
 Dredging at 

Greenbay, Wisconsin                                                                                                    
 
Mobilization and Demobilization  

 

  
 
 
 

      
0002 Silent Inspector  1 Lump Sum $21,050.00 $21,050.00 
 Implementation   

  
 
 
 

      
0003 Dredging:      
  

Base requirement  
 

  
 
 
 

      
0003AA First 34,000 CY 34,000 Cubic 

Yard 
$17.75 $603,500.00 

  
 
 
 

      
0003AB Over 34,000 CY 41,000 Cubic 

Yard 
$16.85 $690,850.00 

  
 
 
 

      
0004 Dredging:  Option 1      
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0004AA First 15,000 CY  15,000 Cubic 

Yard 
$17.75 $266,250.00 

OPTION    
  
 
 
 

      
0004AB Over 15,000 CY 16,000 Cubic 

Yard 
$16.75 $268,000.00 

OPTION    
  
 

 
 
 

      
0005 Dredging:  Option 2      

  
 
 
 

      
0005AA First 16,000 CY 16,000 Cubic 

Yard 
$17.75 $284,000.00 

OPTION   
  
 
 
 

      
0005AB Over 16,000 CY 11,000 Cubic 

Yard 
$16.75 $184,250.00 

OPTION    
  
 
 
 

      
0006 Dredging:  Option 3     

  
 
 
 

      
0006AA First 15,000 CY  15,000 Cubic 

Yard 
$17.30 $259,500.00 

OPTION    
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0006AB Over 15,000 CY 25,000 Cubic 

Yard 
$17.00 $425,000.00 

OPTION    
  
 
 
 

      
0007 Dredging:  Option 4     

  
 
 
 

      
0007AA First 1,000 CY 1,000 Cubic 

Yard 
$19.50 $19,500.00 

OPTION    
  
 
 
 

      
0007AB Over 1,000 CY  2,000 Cubic 

Yard 
$19.00 $38,000.00 

OPTION    
  
 
 
 
PR Number:  W56MES70370166 
Accounting & Appropriation Data:  96NA X 3123 0000 H7 X 08 2427 005050 96203 2520 5LGB8D NA FK46GJ 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.228-15  Performance and Payment Bonds--Construction  NOV 2006    
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2005    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.222-3  Convict Labor  JUN 2003    
52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans  

SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-39  Notification of Employee Rights Concerning Payment of 
Union Dues or Fees  

DEC 2004    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.229-3  Federal, State And Local Taxes  APR 2003    
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52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-3  Value Engineering-Construction  SEP 2006    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.249-2 Alt I  Termination for Convenience of the Government (Fixed-
Price) (May 2004)  - Alternate I  

SEP 1996    

52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  NOV 2003    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.225-7012  Preference For Certain Domestic Commodities  JAN 2007    
252.227-7027  Deferred Ordering Of Technical Data Or Computer Software APR 1988    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.232-7003  Electronic Submission of Payment Requests  MAY 2006    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7006  Cost Limitation  JAN 1997    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
JAN 2007    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than seventy-five (75) calendar days after receipt of the Notice to Proceed for base 
requirement.  An additional twenty (20) calendar days will be added to the requied contract completion date 
following execution of Option (1).  An additional twenty (20) calendar days will be added to the required contract 
completion date following execution of Option (2).  An additional thirty (30) calendar days will be added to the 
required completion date following execution of Option (3).  An additional ten (10) calendar days will be added to 
the required contract completion date following the execution of Option (4).  The time stated for completion shall 
include final cleanup of the premises.  
 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $716.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item Nos. 0003, 0004, 0005, 0006 and 0007 are subdivided into two or more 
estimated quantities and are to be separately priced.  The Government will 
evaluate each of these items on the basis of total price of its sub-items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items Nos. 
0003, 0004, 0005, 0006 and 0007. 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items Nos. 0003, 0004, 
0005, 0006 and 0007 is less than 85% of the quantity of the first sub-item 
listed under such item, the contractor will be paid at the contract unit price 
for that sub-item for the actual quantity of work performed and, in addition, 
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an equitable adjustment shall be made in accordance with the clause FAR 
52.212-11, Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items Nos. 0003, 0004, 
0005, 0006 and 0007 exceeds 115% or is less than 85% of the total estimated 
quantity of the sub-item under that item and/or if the quantity of the work 
performed under the second sub-item or any subsequent sub-item under Items 
Nos. 0003, 0004, 0005, 0006 and 0007 exceeds 115% or is less than 85% of the 
estimated quantity of any such sub-item, and if such variation causes an 
increase or a decrease in the time required for performance of this contract 
the contract completion time will be adjusted in accordance with the clause 
FAR 52.212-11, Variation in Estimated Quantities. 

(End of clause) 
  
 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within sixty (60) calendar days after receipt of the Notice to Proceed.  Delivery of added 
items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise 
agree. 
 
(End of clause) 
 
 
 
52.219-3      NOTICE OF TOTAL HUBZONE SET-ASIDE (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) General. (1) Offers are solicited only from HUBZone small business concerns. Offers received from concerns 
that are not HUBZone small business concerns shall not be considered. 
 
(2) Any award resulting from this solicitation will be made to a HUBZone small business concern. 
 
(c) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for-- 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other HUBZone small business  
concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
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(d) A HUBZone joint venture agrees that, in the performance of the contract, the applicable percentage specified in 
paragraph (c) of this clause will be performed by the HUBZone small business participant or participants. 
 
(e) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (JUL 2005) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to 
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this 
clause. 
 
(End of clause) 
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52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows:  none.   
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
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(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
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    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty  (20%)  percent of the bid price or $ 3,000,000.00, whichever is 
less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
 
United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
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(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic and hydrographic. 
 
(b) Weather conditions:  The Contractor shall investigate and satisfy itself as to all hazards likely to arise from 
weather conditions during the performance of its work. 
 
(c) Transportation facilities:  The Contractor shall investigate and obtain the necessary information and data as to 
the availablility and use of access roads, highways and railroad facilities to the work site.  The Contractor shall 
obtain necessary permits to operate on or cross public highways, roads and railroads.   
 
(d) Use of Project Site:  Project area usage is at the Contractor’s risk.  The Contractor shall be responsible for 
damages that may be suffered due to its operations.   See technical specifications and drawings for additonal 
information regarding physical data.  
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
https://arnet.gov/far  
 
https://farsite.hillaf.mil  
 
https://acqnet.saalt.army.mil/library/default.htm  
(End of clause) 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
 
(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
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(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title                                                                                Drawing No.     
 
LOCATION MAP, GENERAL PLAN                                     1 OF 6 
CHANNEL COORDINATES, INDEX OF DRAWINGS 
GENERAL NOTES AND LEGEND 
 
DREDGE PLAN                                                                       2 OF 6 
CS 182+50B TO CS 239+00B 
& TYPICAL SECTION 
 
DREDGE PLAN                                                                        3 OF 6 
CS 239+00B TO CS 249+00B 
 
DREDGE PLAN                                                                        4 OF 6 
CS 0+00 TO CS 62+00B 
 
DREDGE PLAN                                                                        5 OF 6  
CS 178+00 TO CS 188+00 
 
BAYPORT DISPOSAL FACILITY                                          6 OF 6  
GOV’T FURNISHED TRANSFER SITE  
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
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equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
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Section 00800 - Special Contract Requirements  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region  IV.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the contracting officer.  For equipment not 
included in the schedule, rates for comparable pieces of equipment may be used 
or a rate may be developed using the formula provided in the schedule.  For 
forward pricing, the schedule in effect at the time of negotiations shall 
apply. For retroactive pricing, the schedule in effect at the time the work 
was performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for 
an ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor 
shall have each applicable employee complete a SF-85P and submit to the (insert the name and address of the 
Division/ District) Security Officer within three (3) working days after award of any contract or task order, and shall 
be submitted prior to the individual being permitted access to an AIS.   Contractors that have a commercial or 
government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service shall 
process the NACs and forward visit requests/results of NAC to the (insert the name and address of the Division/ 
District) Security Officer.   For those contractors that do not have a CAGE Code or Facility Security Clearance, the 
(insert the name and address of the Division/ District) Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
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In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher 
before beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: 
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance 
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals 
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally 
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may 
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS 
Form N-550 or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment 
authorization, Alien Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident 
Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), 
Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by the INS which 
contains a photograph (INS Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
 
. 
 
HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design 
standards of the occupational Safety and Health Act, Code of Federal Regulations, Title 29, 
Chapter XVII, Parts 1910 and 1926, or EM 385-11, U.S. Army Corps of Engineers, Safety and 
Health Requirements Manual, whichever is more stringent, will be incorporated into all 
Engineering, Design and Analysis furnished, pursuant to this contract.  Any problem in 
incorporating these standards due to conflicts with other technical criteria will be promptly 
submitted to the Contracting Officer for decision.  Contractor shall abide by the Safety 
Requirements specified in EM 385-1-1 dated 03 Nov 2003. 
 
“Year 2000 Compliance; the Architect/Engineer (A/E) shall insure that the hardware, firmware, 
software, and information technology systems separately or in combination with each other or 
other elements specified in the documents developed under this contract shall be year 2000 
compliant in accordance with FAR 39.106.” 
 
 
Contract Clause for Dredging and Dredge Related Marine Work 
 
“The Contractor shall comply with the provisions of EM 385-1-1.  If the Contractor is a 
currently accepted participant in the Dredging Contractors of America (DCA)/United States 
Army Corps of Engineers (USACE) Dredging Safety Management Program (DSMP), as 
determined by the DCA/USACE Joint Committee, and holds a current valid Certificate of 
Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work 
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required under this contract, the Contractor may, in lieu of the submission of an Accident 
Prevention Plan (APP), 

(1) make available for review, upon request, the Contractor’s current Safety 
Management System (SMS) documentation, 

(2) submit to the Contracting Officer the current valid Company Certificate of 
Compliance for its SMS, 

(3) submit the current dredge(s) Certificate of Compliance based on third party audit, 
and 

(4) submit for review and acceptance, site-specific addends to the SMS as specified in 
the solicitation.” 

 
52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-15) 
 
a. This provision specifies the procedure for the determination of time extensions for unusually severe weather 

I accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE CONSTRUCTION).”  
In order for the Contracting Officer to award a time extension under this clause, the following conditions 
must be satisfied:  (1) The weather experienced at the project site during the contract period must be found 
to be unusually severe, that is, more severe than the adverse weather anticipated for the project location 
during any given month.  (2) The unusually severe weather must actually cause a delay to the completion of 
the project.  The delay must be beyond the control and without the fault or negligence of the contractor. 

b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and    
       Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base 
line 
        for monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated  
        adverse weather delays in all weather dependent activities.   

 
                 MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                 WORK DAYS BASED ON (7) DAY WORK WEEK 
 
JAN          FEB          MAR             APR              MAY           JUN 
                                                  (1-15) (16-30) 
(31)          (28)           (31)           (15)      (4)          (5)              (4) 
 
 
JUL          AUG        SEP             OCT              NOV               DEC 
                                                                    (1-15) (16-30) 
(2)              (2)           (3)               (5)             (8)      (15)           (31) 
 
 

c. Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the 
Contractor will record on the daily CQC Report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for 
fifty percent (50%) or more of the contractor’s scheduled workday.  The number of actual adverse weather 
delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last day of each month, and be recorded 
as full days.  If the number of actual adverse weather days exceeds the number of days anticipated in 
Subparagraph (b) above, the Contracting Officer will convert any qualifying delays to calendar days, giving 
full consideration for equivalent fair weather work days, and issue a modification in accordance with the 
CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION)”. 
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                                                      (END OF CLAUSE)   
 
 
 
TIPPING FEE PROJECT INFORMATION   
 
PAYMENT TO THIRD PARTY 
 

(a) General.  The Contractor agrees to make payments to Brown County, Wisconsin to cover the cost of the 
tipping fee associated with disposal of materials into the Bay Port Dredged Material Facility.  Brown 
County shall NOT be construed to be a subcontractor under this contract.  The tipping fee to be paid per 
cubic yard of material for each disposal event is estimated to be $7.04 per cubic yard.  The tipping fee shall 
be paid to Brown Co. within fourteen (14) calendar days from the receipt of each interim progress 
payment.    

 
(b) Payment:  Payments shall be made to the following location: 

 
  Brown County 
  Port and Solid Waste Department 
  Attn:  Port Manager 
  2561 S. Broadway Street 
  Green Bay, WI  54305 
   
      (c)  Assignment of Claims:  Notwithstanding any other provision of this contract, if  
   any payment is made under this clause, then no payment under this contract shall  
              be assigned under the provisions of the assignment of claims terms of this  
              contract or the Assignment of Claims Act of 1940, as amended, 31 U.S.C. 3727, 
              41 U.S.C.15.   
 
     (d)    Documentation.  Documentation of each payment to Brown County shall be   
              provided to the Contracting Officer upon request.  Records shall be maintained 
              for three years, in accordance with FAR Part 4.7, Contractor Record Retention 
              and Contract Clause 52.214-26, entitled “Audit and Records-Sealed Bid”.  
 

(e) Other payment terms.  The other payment terms of this contract shall govern 
         the content and submission of payment requests.  If any clause requires  
         information or documents in or with the payment request that is not provided 
         for the Contractor shall obtain instructions from the Contracting Officer before 
         submitting such a payment request.   
 
  
                                                              END  

 
 
APPLICABLE WAGE DETERMINATION 
 
General Decision Number:  IL070018 03/02/2007  IL18 
 
General Decision Number:  WI070019 02/09/2007  WI19 
 


